SECTION 01 74 14

CLEANING

PART 1 - GENERAL

1.01

1.03

1.04

RELEASE -R1.2

SECTION INCLUDES

Cleaning and cleanup during construction.

Dust control.

Disposal of debris.

Final cleaning of station facilities and ancillary buildings.
Final site cleanup.

RELATED STECTIONS

Refer to Section 01 57 00 - Temporary Controls, for basic mud control and dust abatement
requirements.

When demolition is involved, refer to Section 02 41 19 - Selection Structure Demolition, as
applicable, for additional dust abatement requirements.

MEASUREMENT AND PAYMENT

Separate measurement or payment will not be made for work required under this Section. All
costs in connection with the work specified herein will be considered to be included with the
related item of work in the Bid Schedule of the Bid Form, or incidental to the Work.

CLEANING AND CLEANUP DURING CONSTRUCTION

The entire site of the Work, including the Contractor's work and storage areas, shall be kept in a
neat, clean, and orderly condition at all times during the course of this Contract. The Engineer
may, at any time during construction, order a general cleanup of the site as a part of the Work,
and there shall be no additional cost to the District therefore. The Contractor shall provide
general daily clean-up and disposal service for removal of waste, rubbish, trash, and debris away
from the jobsite.

Perform cleaning of all facilities and ancillary buildings as required during construction to
prevent accumulations of dust, dirt, soil, trash, and debris, so that a clean and safe working
environment will be present at all times.

Walkways or designated pathways for authorized visitors shall be kept broom clean at all times.

Walkways over exposed earth surfaces shall also be kept neat and free of pebbles and other
obstacles to walking comfortably, equivalent to broom clean of paved surfaces.
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CLEANING

1.05 DUST CONTROL

A. Clean interior spaces prior to the start of finish painting and the application of other finishes, and
continue cleaning as required until such work is completed.

B. Schedule operations to prevent dust and other contaminants, resulting from cleaning operations,
from adhering to set or newly finished surfaces.

C. Also, schedule operations to prevent dust and other flying particles from contaminating sensitive
train control equipment in Train Control Rooms. Enforce tight controls as required to provide
absolute dust control and abatement in these areas.

1.06 DISPOSAL OF DEBRIS

A. Dispose of waste, trash, and debris in a safe, acceptable manner, in accordance with applicable
laws and ordinances and as prescribed by authorities having jurisdiction. Bury no waste material
and debris on the site. Burning of trash and debris on the site will not be permitted.

B. Location of disposal site for trash and debris and length of haul are the Contractor's
responsibility.

1.07 FINAL CLEANING OF STATION FACILITIES AND ANCILLARY BUILDINGS

A. Prior to final inspection by the District, and after all construction work is essentially complete,
thoroughly clean station facilities and ancillary buildings and structures, utilizing professional
building cleaners where appropriate.

B. Items to be cleaned include all glass, doors, hardware, opening frames, grilles, trim, exposed
non-ferrous metal surfaces, plastics, floor coverings, light fixtures and plates, plumbing fixtures
and trim, and all finish surfaces throughout the construction.

C. Vacuum-clean where appropriate and remove all spots, smears, dust, debris, hand prints, and
defacements of every sort, including those of vandals. Use commercial cleaning compounds
where necessary.

D. Follow the recommendations of the manufacturers of the materials and items to be cleaned for all
cleaning, polishing, and treatment such as waxing or sealing. Polish all stainless steel and other
non-ferrous metal surfaces.

E. Clean permanent filters of the air-conditioning system and replace disposable filters of units
operated during construction. Clean ducts, blowers, and coils if units were operated without
filters during construction.

1.08 FINAL SITE CLEANUP

A. Prior to final inspection, thoroughly clean the entire site and put it into a clean and neat,
acceptable condition. Remove from the site all construction waste and unused materials,
dunnage, loose rock and stones, excess earth, and debris of any description resulting from the
Work.
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CLEANING

B. Hose down and scrub clean where necessary all pavement and paved walks.

C. Thoroughly remove mortar droppings from concrete slabs and pavement where they occur.
Hose down and scrub clean all concrete flatwork and exposed vertical surfaces of concrete and
masonry.

D. Free and clear all new and existing drainage systems.

E. Clean and protect all conduit openings.

PART 2 - PRODUCTS

Not Used

PART 1- EXECUTION

Not Used

END OF SECTION 01 74 14
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